

CENA

PURCHASE ORDER

PO Number: 000328

Requested by: RODRIGO VALLE

Cena Electromex S.A. de C.V.

Ave. Río Bravo # 1230

Parque Ind. Río Bravo

U. S. A.

Ph: (915) 858-0005 ext 102

Fx: (915) 858-0426

Mexico

Tel: (16) 82-03-40 ext 102

Fax: (15) 82-02-01

Department:

☒ IS ☐ FN ☐ PC ☐ MN ☐ PU ☐ T

Vendor Name: INDELEK

Proveedor:

Contact: M. Gallegos

Contacto:

No IND090

Ph (656) 613-8676

Tel:

Date: November 26, 2020

Fecha:

Delivery date:

Fecha de entrega:

ITEM	CAT No.	DESCRIPTION	U/M	QTY	U/PRICE	TOTAL
Partida	No. Catalogo	Descripción	U/Medida	Cantidad	Precio Unit	Total
				SUBTOTAL	I.V.A	TOTAL
1		Servicio e instalacion de circuito electrico #2 de 400amp 2 cables calibre 2/0 por fase, 1 cable calibre 2awg de tierra a una distancia de 137m, incluye equipo de elevacion materiales y mano de obra. extendido de cable peinado y conexiones y accesorios necesario para su correcta ejecucion	1	253,118.70	20,249.50	253,118.70
		YUAN: THIS P.O IS TO WIRE THE SECOND 400 AMP MAIN BOARD FROM THE SUB STATION #2 (PURPLE AREA). THERE ARE A TOTAL OF 7 WIRES TOO. a) 2 WIRES PER PHASE = 6 CABLES 2/0 (THICK) b) 1 WIRE FOR GND = 1 CABLE. 2AWG DISTANCE 147 M X Cable. THIS MAIN BOARD IS FOR THE ELECTRICAL CONNECTION OF DIE CUTTERS AND PUNCHING MACHINES-				
					Sub Total	253,118.70
					IVA 8%	20,249.50
COMMENTS		Cableado tablero de Troqueladoras y Punzonadoras			TOTAL	273,368.20

Pesos

☒ Dils. ☐

TO BE USED EXCLUSIVELY BY CENA / PARA USO EXCLUSIVO DE CENA

BUDGET ANALYSIS		
Análisis de Presupuesto		
Budget No. 0599 052390	Budget Amount:	Balance
Prev. Commitment	This Request 11,840.70	Commitment to Date:
DEPARTMENT MANAGER		PLANT MANAGER
SIGN & DATE		SIGN & DATE

Supply ☐ Service ☐ Fixed Asset ☐		
Customs Approval:		
IMPORT DUTY		
PPS	Nafta	General
%	%	%
Whse No.	Inv. No.	Amount

SEE ATTACHED SKETCH.